Technical Exhibit 12-C
Quality Assurance Surveillance Plan

Inspection Check Sheets — Operations and Maintenance

April 7, 2009

Contract Location: ECC — Kearneysville WV

Solicitation Number: TIRNO0O9R00018

INSPECTION CHECKSHEET #1
CLIN REQUIREMENT: Building Operations

SUB-CLIN REQUIREMENT: Perform Equipment Checks
REFERENCE: QASP Inspection Guide
PERFORMANCE RATINGS: Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating

Period = NA
CHECKSHEET AQL 100%

TASK Pass/F AQL Performance Criteria Weight Rating Comments
ail/N/A
1. Equipment Check inspections The AQL is achieved if 95% of 10%
are documented and all reports the required equipment checks
are in the CMMS and contractors were documented in the CMMS
file and available for IRS system and the contractor’s
inspections - Contract Section office files, and all
3.1.4. documentation was available
for IRS review.
2. The BOP is being followed The BOP was followed with 20%
with only minor omissions or less than 3 instances of
nonconformance to the BOP nonconformance during the
and/or contract requirements month. All required
observed. AllBOP documentation (chiller logs,
documentation is available for boiler logs, etc.) was recorded
IRS review. and available for IRS review.
3. Equipment is operated in an The AQL is achieved if all 15%
effective manner without any equipment was operated
unscheduled outages occurring effectively with zero instances
to critical building systems due to where unscheduled outages
neglect or operator errors. occurred to critical building
systems due to neglect or
operator errors.
4. Reserved Reserved N/A N/A
5. Reserved Reserved N/A N/A
6. There is a current start up The AQL is achieved if the BOP | 15%

and shut down schedule being
followed for all energy intense
building equipment greater than
5 HP.

start-up and shut down
schedule has been
implemented and all energy
intensive equipment was
operated IAW the approved
schedule with less than 3
instances where the schedule
was not followed.
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TASK Pass/F AQL Performance Criteria Weight Rating Comments
ail/N/A

7.The Service Provider strictly The AQL is achieved if all EMS | 10%
adheres to all IRS EMS plan plan and ISO 14001 criteria
requirements per Contract was followed with two or less
Section 3.9, TE-13, and ISO minor omissions or instances of
14001 standards unless directed non performance. No major or
in writing by the COTR serious performance issues

were observed and

documented.
8. Hazardous wastes generated The AQL is achieved if 100% of | 5%
by the performance of this all hazardous waste was
contract are stored on site for no removed from the site within
more than 30 days IAW Contract thirty days of its generation and
Section 3.9 unless approved in was controlled, stored, and
advance by the COTR. And are disposed of IAW all local, state,
identified, controlled, stored, and and federal laws and IAW
disposed of IAW all local, state, contract section 3.9.
and federal laws and IAW
Contract Section 3.9.
9. The contractor accounts for The AQL is achieved if 5%
all refrigerants used and notifies refrigerant usage was tracked
the COTR when discovering that and documented and 100% of
refrigerants have been released all known instances of
to the environment or can not be refrigerant having been
accounted for IAW the contract released and/or known loses in
requirements. refrigerant inventories was

reported to the COTR for the

month.
10. The contractor maintains The AQL is achieved if 100% of | 20%

complete records of all
hazardous materials brought on-
site IAW CFR Part 370 and
Contract section 3.10.6.1.

the SP’s records/log
documentation matched the
actual inventory of hazardous
materials on-site.

OVERALL RATING |

Summary Documentation/Rating Comments:

IRS MWI Signature (if required):

IRS COTR Signature:

Project Manger Receipt/Signature:

Date:

Date:

Date:
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INSPECTION CHECKSHEET #2
CLIN REQUIREMENT: Building Operations

SUB-CLIN REQUIREMENT: Building Systems Water Treatment

REFERENCE: QASP Inspection Guide
PERFORMANCE RATINGS: Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating

Period = NA
CHECKSHEET AQL 100%

TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments
N/A AQL
1. The monthly independent The AQL is achieved if 90% of | 40%
water testing analysis has the monthly water treatment
been performed/ report validated that all water
documented and the monthly systems were treated
report indicates that all water effectively and were within the
systems are within the established water treatment
established water treatment program tolerances and/or
program tolerances and/or corrective actions were taken
corrective and effective to correct water reading levels
actions are being undertaken to bring them within the
to correct water reading appropriate tolerances within
levels within the appropriate the QASP month.
tolerances.
2. All chemicals in use are The AQL is achieved if all 40%
IAW the approved water chemicals used were IAW the
treatment plan and all approved water treatment plan
necessary automated and all required chemical
chemical water feed equipment for each type of
equipment has been water system was provided to
furnished as required and all implement the approved water
equipment is calibrated and treatment plan and the
functioning properly IAW equipment was operational and
Contract Section 3.2.1 with calibrated so that water
only minor omissions or chemical tolerances were
calibration deficiencies maintained effectively during
observed in performance of the QASP month and/or the
the equipment. COTR was notified of any
deficiencies by the contractor
and what steps they took to
repair/calibrate the equipment.
3. The Water Treatment The AQL is achieved if the 10%

program has been entered
into the CMMS and PM tasks
are issued to affect the
program IAW contract
section 3.2.2.

monthly independent water
treatment testing has been
scheduled and documented in
the CMMS via scheduled PM
tasks.
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4 Weekly testing by on-site
personnel of all water
systems are conducted and
documented IAW contract
section 3.2.3 and the water
chemistry reading tolerances
are IAW the approved plan
and/or immediate corrective
actions were taken.

The AQL is achieved if the on-
site weekly water testing has
been performed for each
applicable system and
documented in the CMMS
system.

10%

OVERALL RATING

Summary Documentation/Rating Comments:

IRS MWI Signature (if required):

IRS COTR Signature:

Project Manger Receipt/Signature:

Date:

Date:

Date:
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INSPECTION CHECKSHEET #3

CLIN REQUIREMENT: Building Operations

SUB-CLIN REQUIREMENT: Service Calls

REFERENCE: QASP Inspection Guide

PERFORMANCE RATINGS:
Period = NA

CHECKSHEET AQL 100%

Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating

TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments
N/A AQL

1. 90% of the inspected The AQL is achieved if a 20%
service calls during the minimum of 90% of the
month are responded to and inspected SC'’s were completed
completed timely IAW within contract required
contract required timeframes. If a deferral is
timeframes. granted by the COTR on a

given service call, it should not

be counted against the

contractor as an untimely

occurrence during the analysis

for the month.
2. 90% of inspected service The AQL is achieved if a 20%
calls during the month were minimum of 90% of the
completed with quality inspected SC’s were completed
workmanship IAW with quality workmanship 1AW
acceptable trade practices acceptable trade practices and
and IAW contract IAW contract requirements with
requirements with only minor only minor omissions or
omissions or deficiencies deficiencies observed in
observed in performance of performance of service call
service call workmanship. workmanship.
3. 90% of the inspected The AQL is achieved if a 5%

service calls during the
month are documented with
accurate and complete
information with only minor
omissions or deficiencies in
completion of service call
documentation.

minimum of 90% of the
inspected SC’s were completed
with the appropriate
documentation IAW contract
requirements with only minor
omissions or deficiencies
observed in the documentation
of individual service calls based
on the requirements found in
Contract Section 3.3.9.
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TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments
N/A AQL
4. 90% of the service calls The AQL is achieved if a 5%
are returned to the minimum of 90% of the
Government within 24 hours completed SC’s were returned
after the service call work and date stamped to the
was performed IAW contract Government COTR or inspector
section 3.3.9 and the within 24 hours after the
approved workflow chart. completion of the work stated
on the completed SC ticket. If
the ticket was not date stamped
by the contractor upon returning
it to the COTR or inspector with
the government timestamp,
then it shall be counted as late.
5. The appropriate deferral The AQL is achieved if a written | 5%
was requested by the deferral was requested by the
contractor in 90% of the contractor in a minimum of 90%
instances where a deferral of the instances where a
was required and where deferral was required due to
urgent/routine service calls SC'’s not being completed
were not completed within within contract time frames.
contract time frames due to
circumstances beyond their
control IAW 3.3.3.3 and
3.3.3.4.
6. The appropriate deferral The AQL is achieved if a written | 10%
was requested by the SP in deferral was requested by the
100% of the instances where contractor in 100% of the
a deferral was required and instances where a deferral was
where emergency service required due to emergency
calls were not completed SC'’s not being completed
within contract time frames within contract time frames.
(2 days) due to
circumstances beyond their
control IAW 3.3.3.1.
7. Hot/Cold, Routine, and The AQL is achieved if less 5%

Urgent SC’s are effectively
performed without deferrals
due to inadequate spare
parts availability.

than 3 instances were
documented where the
contractor requested a deferral
for a hot/cold, urgent, or
routine service call due to the
lack of spare parts, tools,
materials, or supplies. Two (2)
instances may be exceeded if
the contractor has
demonstrated to the COTR's
satisfaction that they have
made every reasonable effort to
obtain spare parts in a timely
manner. This shall be sufficient
justification for an approved
deferral.
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TASK

Pass/Fail/
N/A

AQL Performance Criteria
AQL

Weight

Rating Comments

8. Emergency SC’s are
effectively performed without
deferrals due to inadequate
spare parts availability.

The AQL is achieved if ZERO
instances were documented
where the contractor requested
a deferral for emergency SC's
due to the lack of spare parts,
tools, materials, or supplies that
were listed in the bi-lateral
inventory of critical spare parts
agreed to be maintained on-site
or to be furnished with JIT
suppliers. If the contractor has
demonstrated to the COTR that
they have made every
reasonable effort to obtain
spare parts in a timely manner
this shall be sufficient
justification for an approved
deferral.

10%

9. Temperature in facility
office space locations are
effectively maintained IAW
Contract Section 3.1.3. If
HVAC design capacities are
deemed inadequate to meet
heat/cooling loads,
heating/cooling complaints
are deemed invalid.

The AQL is achieved if 90% of
the office space locations are
effectively being maintained
IAW Contract Section 3.1.3.
Where the COTR has given a
written directive for the
contractor to maintain different
temperatures than those
mentioned above or where
HVAC design capacities are
deemed inadequate to meet
office heat/cooling loads, the
temperature sample will be
deemed invalid and shall not be
used in the evaluation analysis.
Temperatures samples will be
documented by weekly
inspections performed by the
COTR and/or MWI and
maintained in a monthly log.

10%
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TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments
N/A AQL
10. Temperatures in IT The AQL is achieved if 90% of 10%

Spaces are effectively being
maintained IAW Contract
Section 3.1.3. If HVAC
design capacities can not
meet heat/cooling loads,
temperature samples are
deemed invalid and shall not
count as a deficiency.

the IT space locations are
effectively being maintained
IAW Contract Section 3.1.3.
Where the COTR has given a
written directive for the SP to
maintain different temperatures
than those mentioned above or
where HVAC design capacities
are deemed inadequate to meet
office heat/cooling loads, the
temperature sample will be
deemed invalid and shall not be
used in the evaluation analysis.
Temperature samples will be
documented by weekly
inspections performed by the
COTR and/or MWI and
maintained in a monthly log.

OVERALL RATING

Summary Documentation/Rating Comments:

IRS MWI Signature (if required):

IRS COTR Signature:

Project Manger Receipt/Signature:

Date:

Date:

Date:
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CLIN REQUIREMENT: Building Operations

INSPECTION CHECKSHEET #4

SUB-CLIN REQUIREMENT: Preventive Maintenance
REFERENCE: QASP Inspection Guide
PERFORMANCE RATINGS: Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating

Period = NA
CHECKSHEET AQL 100%

TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments
NA
1. 95% of the scheduled PMs The AQL is achieved if a 25%
were completed IAW the minimum of 95% of all
approved PM scheduling for the scheduled PM'’s for the QASP
g‘rgmza zgﬂpsr;c:fjh d"*e\’f‘zr?;i“by month were date stamped and
the COTR will not be counted in retumed tp the government
this analysis. COTR or inspector as
completed.
2. 95% of the inspected PMs The AQL is achieved if a 15%
were completed IAW the minimum of 95% of the
approved PM guide card. inspected PM’s were completed
with workmanship IAW contract
PM guide cards.
3. Atleast 95% of all the The AQL is achieved if a 15%
necessary IRS approved minimum of 95% of the CMMS
!nventory changes were affected equipment changes were made
in the CMMS system and in the CMMS system within the
completeq within the contract contract required time frame of 7
re_qwred time frame Of.7 days days for this QASP month with
th's. mpnth with qn]y minor only minor omissions or
Omissions or deficiencies deficiencies observed in accuracy
_observed In accuracy .Of of inventory documentation.
inventory documentation.
4. At least 95% of completed The AQL is achieved if a 10%
PM tickets are turned in with minimum of 95% of the PM
accurate and complete tickets were turned in with
documentation after completing accurate and complete
the PM within 2 business days documentation within 2 business
(not  counting holidays and days (not counting holidays and
weekends) with only minor weekends) after completing the PM
omissions  or  deficiencies with only minor omissions or
observed in completion of PM deficiencies observed in completion
documentation. of PM documentation on each
ticket. . If the ticket was not date
stamped by the contractor upon
returning it to the COTR or
inspector with the government
timestamp, then it shall be
counted as late.
5. PM work that is deferred is The AQL is achieved if a 10%

approved by the COTR and
accurately captured in the

minimum of 95% of all PM’s
shown as deferred in the
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Monthly PM report.

CMMS system were granted a
written deferral by the COTR
and were accurately reflected in
the contractors Monthly PM
report.

6. 100% of the certifications
were completed IAW the
approved scheduling for the
month.

OVERALL RATING

The AQL is achieved if a
minimum of 95% of the
certifications were completed
IAW the approved scheduling
for the QASP month.
Certifications that have been
granted approved deferrals by
the COTR will not be counted in
this analysis.

25%

Summary Documentation/Rating Comments:

IRS MWI Signature (if required):

IRS COTR Signature:

Project Manger Receipt/Signature:

Date:

Date:

Date:

10
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CLIN REQUIREMENT: Building Operations

INSPECTION CHECKSHEET # 5

SUB-CLIN REQUIREMENT: Environmental Management

REFERENCE: QASP Inspection Guide

PERFORMANCE RATINGS: Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating

Period = NA
CHECKSHEET AQL 100%

TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments
NA
1. The Service Provider strictly The AQL is achieved if all EMS | 50%
adheres to all IRS EMS Plan plan and ISO 14001 criteria
requirements per contract was followed with two or less
iig%insfé%a;zii'n?ggslso minor omissions or instances of
directed in writing by the COTR. defgctlve per formance. No
major or serious performance
issues were observed.
2. All Asbestos Containing The AQL is achieved if 100 % 10%
Materials (ACM) discovered are of all instances where ACM was
removed in accordance with removed during the month the
ggﬁior]sst;:gma:]h deECFSATR and removal and permanent records
regulat,ions IAW Contract We'te propefly documented and
Section 3.9.8. mamtamed in the contractor';
on-site files in accordance with
All Asbestos Containing all Federal, State, and local
Materials (ACM) removal was Government regulations and laws.
properly documented and
permanent records are being
maintained in the contractor’s
office files IAW Contract Section
3.9.8.3.
3. The contractor accounts for The AQL is achieved if 15%
all refrigerants used and notifies refrigerant usage was tracked
the COTR when discovering and documented and 100% of
th?t refr(ijgfr?r?ts have been . all known instances of
released to the environment or . .
can not be accounted for IAW refrigerant having been .
Contract Section 3.9.5.1. reIe_ased and/or knc_)wn loses in
refrigerant inventories was
reported to the -COTR for the
month.
4. The contractor maintains The AQL is achieved if 100% of | 25

complete records of all
hazardous materials brought on-
site IAW CFR Part 370 and
Contract section 3.9.6.1.

the contractor’s records/log
documentation matched the
actual inventory of hazardous
materials on-site and the
inventories were available for
Government review (with only
minor omissions or deficiencies
observed in the program

11
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documentation).

OVERALL RATING
Summary Documentation/Rating Comments:

IRS MWI Signature (if required): Date:
IRS COTR Signature: Date:
Project Manger Receipt/Signature: Date:

12
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CLIN REQUIREMENT: Building Operations

INSPECTION CHECKSHEET #6

SUB-CLIN REQUIREMENT: Monthly Reports
REFERENCE: QASP Inspection Guide
PERFORMANCE RATINGS: Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating

Period = NA
CHECKSHEET AQL 100%

TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments
N/
1. The contractor provides The AQL is achieved if two or 5%
daily reports by 9 am to the less instances of the report not
COTR on major equipment being provided during the
not operational IAW Contract month by 9 AM occurred.
Section 3.1.10.
2. The contractor provides a The AQL is achieved if the 10%
comprehensive Monthly report was provided for the
Accomplishments Report as QASP month by no later than
Required by TE-6. the 10th calendar day of the
following month and the report
includes all reports required by
TE-6.
3. The contractor provides The AQL is achieved if the 30%
an accurate monthly report report was provided as required
of PM accomplished as part and there were 5 or less
of the monthly instances of the report not
accomplishments report (in being accurate in terms of PM’s
electronic and hard copy being completed or not
formats). completed and PM’s being
deferred or not being deferred
(Paragraph 3.14)
4. The contractor provides The AQL is achieved if the 20%
an accurate monthly report report was provided as required
to the COTR on service call and there were 5 or less
accomplishments as part of instances of the report not
the monthly being accurate in terms of SC’s
accomplishments report (in being reported as
electronic and hard copy complete/incomplete and SC’s
formats). (Paragraph 3.14) being reported as approved
deferrals.
5. The contractor provides The AQL is achieved if the 5%

an accurate monthly report
to COTR on Equipment
Checks accomplishments as
part of the monthly
accomplishments report (in
electronic and hard copy
formats).. (Paragraph 3.14)

report was provided as required
and there were 5 or less
instances of the report not
being accurate in terms of
equipment checks being
reported as
complete/incomplete.

13
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TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments

N/
6. The contractor provides The AQL is achieved if the 10%
an accurate monthly IDIQ report was provided as required
report to COTR on with less than three (3)
accomplishments as part of instances of the report not
the monthly being accurate in terms of IDIQ
accomplishments report (in orders being reflected in the
electronic and hard copy Monthly IDIQ report with only
formats).. minor omissions or deficiencies

in the report details

7. The contractor provides The AQL is achieved if the 20%

an accurate monthly report
of equipment certification
accomplishments as part of
the monthly
accomplishments report in
hard copy (in electronic and
hard copy formats).

report was provided as required
and there were 2 or less
instances of the report not
being accurate in terms of
certifications being completed
or not completed and
certifications being deferred or
not being deferred (Paragraph
3.14)

OVERALL RATING

Summary Documentation/Rating Comments:

IRS MWI Signature (if required):

IRS COTR Signature:

Project Manger Receipt/Signature:

Date:

Date:

Date:

14
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ANNUAL DELIVERABLE CHECKSHEET # 7

CLIN REQUIREMENT: Building Operations

SUB-CLIN REQUIREMENT: Annual Deliverables
REFERENCE: QASP Inspection Guide

PERFORMANCE RATINGS: Overall Rating Pass/Fail, Individual ltem Pass/Fail or Not Applicable this Rating
Period = NA

CHECKSHEET AQL 100%

1. Test for Legionnaires The AQL is achieved if the 10%
disease has been performed annual testing was performed
IAW contract section 3.2.5 during the first 90 days of each
within the first 12 months of performance period and was
the contract and every year documented by a written test
thereafter. report submitted to the COTR
within the same time period.
2. A complete site-specific The AQL is achieved if a 25%
updated building equipment complete site-specific updated
inventory has been developed building equipment inventory has
and furnished to the been developed and was furnished
Government during the first 90 to the Government during the first
days of each performance 90 days of each performance
period by the contractor and is period by the contractor. In
approved by the COTR IAW addition, @ minimum of 95% of
Contract Section 3. all building equipment shall be
documented in the updated
CMMS equipment inventory
with the correct ID number,
GSA guide card number,
location, and description (with
no critical equipment missing
from the inventory) .

15
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3. A complete site-specific
Preventative Maintenance
Program schedule has been
developed and furnished to the
Government during the first 90
days of each performance
period by the contractor and is
approved by the COTR IAW
Contract Section 3.4.

The AQL is achieved if a
complete site-specific Preventative
Maintenance Program schedule
has been developed and was
furnished to the Government
during the first 90 days of each
performance period by the
contractor. In addition, a
minimum of 95% of all building
equipment listed in the
approved building inventory
shall be scheduled in the
CMMS PM schedule with the
correct frequencies in
accordance with the
appropriate IRS guide card
requirements (with no critical
equipment missing from the
schedule).

3. A complete site-specific The AQL is achieved if a 25%
Preventative Equipment complete site-specific Equipment
Certification schedule has been Certification Program schedule has
developed and furnished to the been developed and was furnished
Government during the first 90 to the Government during the first
days of each performance 90 days of each performance
period by the contractor and is period by the contractor. In
approved by the COTR IAW addition, @ minimum of 100% of
contract section 3.4. all building equipment listed in
the approved building inventory
that requires certification testing
shall be scheduled in the
CMMS PM schedule with the
correct frequencies in
accordance with the
appropriate IRS contract
requirements (with no critical
equipment missing from the
schedule) .
5. An updated Quality The AQL is achieved if the 10%

Control Inspection Program
has been developed and
furnished to the Government
during the first 90 days of
each performance period by
the contractor and is approved
by the COTR IAW Contract
Section 3.11

Quality Control Inspection
Program has been developed
and was furnished to the
Government during the first 90
days of each performance
period. In addition, the plan
shall cover all aspects of the
contract.

16
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OVERALL RATING

Summary Documentation/Rating Comments:

IRS MWI Signature (if required): Date:
IRS COTR Signature: Date:
Project Manger Receipt/Signature: Date:

17
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INSPECTION CHECKSHEET # 8

CLIN REQUIREMENT: IDIQ Services

SUB-CLIN REQUIREMENT: IDIQ Repairs and New Work
REFERENCE: QASP Inspection Guide
PERFORMANCE RATINGS: Overall Rating Pass/Fail, Individual Item Pass/Fail or Not Applicable this Rating

Period = NA
CHECKSHEET AQL 100%

TASK Pass/Fail/ AQL Performance Criteria Weight Rating Comments
NA
1. 90% of all IDIQ proposals The AQL is achieved if 90% of 30%
are submitted IAW IRS all IDIQ proposals were
contract format requirements prepared and submitted in
and IAW time frames accordance with applicable IRS
required for urgent and time constraints identified in
routine IDIQ proposal Contract Section 4.3. For those
requests unless a written instances where the proposal
deferral is granted by the takes longer than is required by
COTR. the contract, it shall not be
included in the analysis as a
deficiency as long as a written
deferral was granted by the
COTR
2 Completed work The AQL is achieved if 90% of 30%
associated with IDIQ special all IDIQ special orders were
orders are accomplished in completed with workmanship
accordance with industry that was accepted as
trade practices and all substantially complete by the
workmanship was accepted COTR with only minor
as substantially complete by omissions or deficiencies in
the COTR with only minor workmanship IAW the special
omissions or deficiencies. order scope of work, acceptable
trade standards, and
regulations identified in TE-9.
3. 90% of completed work The AQL is achieved if 90% of 20%

associated with IDIQ special
orders were accomplished in
accordance with the
approved Special Order
timeframes as stated in the
special order or within
approved COTR extensions
that were granted in writing.

all IDIQ Special Orders were
completed within the
timeframes as stated in the
Special Order that was
awarded to the SP or within
approved COTR extensions
that were granted in writing.

18
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4. Contractor provided 3
guotes (unless directed
otherwise in writing by the
CO) for all subcontracted
work when enough quality
sources were available to
gain competition IAW
contract section 4.3.4 and as
directed by the COTR.

OVERALL RATING

The AQL is achieved if 90% of
all IDIQ special orders were
proposed with 3 quotes (unless
directed otherwise in writing by
the CO) where feasible. For
those instances where it was
impossible and/or not feasible
to obtain 3 quotes due to time
constraints and/or lack of
interested/qualified bidders, this
shall not be counted against the
contractor in the QASP
performance analysis if this has
been discussed and approved
in advance by the CO and
COTR.

Summary Documentation/Rating Comments:

IRS MWI Signature (if required):

IRS COTR Signature:

Project Manger Receipt/Signature:




